



## **ADDENDUM NO. 1**

### **LAKELAND HIGH SCHOOL PERFORMING ARTS RENOVATION PHASE 2**

#### **SUFFOLK PUBLIC SCHOOLS**

**IFB # 1780**

**RRMM Project No. 21222.08**

**April 12, 2022**

This Addendum forms a part of the Construction Documents and modifies the original bidding documents dated March 15, 2022.

The information in this Addendum supersedes any contradictory information or omission set forth in the Contract Documents.

Where any component of the Contract Documents is modified or deleted by this Addendum, the unaltered components of that Section, Article, or Drawing shall remain in effect.

Acknowledge receipt of this Addendum by inserting its number and date in the Proposal Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of one (1) page, one (1) pre-bid question response, and the pre-bid conference sign-in sheet.

#### **PERTAINING TO THE SPECIFICATIONS**

- 1.1 **BID FORM:** Page BF-2, **REVISE** the second sentence under Time of Completion to read **“The Owner anticipates the Award of these contract(s) or the issuance of the Notice-Of-Award on or before April 20, 2022.**

#### **PERTAINING TO THE DRAWINGS**

NONE

END OF ADDENDUM NO. 1

**PRE-BID QUESTION FORM**

To: Mr. Anthony Hinds, Purchasing Manager [anthonyhinds@spsk12.net](mailto:anthonyhinds@spsk12.net)

CC: Ms. Melanie Weatherford, Project Architect, RRMM Architects [mweatherford@rrmm.com](mailto:mweatherford@rrmm.com)

Re: IFB # 1780 Lakeland High School Performing Arts Renovation Phase 2

Date Submitted: 3/25/2022

**Relevant Drawings and Specifications:**

---

---

---

**Clarification Requested:**

Bid form states that the NTP will be on or before April 15th, however, this does not bid until April 19th. Please advise.

---

---

---

---

---

Heartland Construction TJ Canfield  
(Company Name) (Sender's Name)

(Fax No.) (Signature)

**Reply:**

The anticipated intent to award date is April 20th with notice to proceed issued after the following months board meeting.

---

---

---

---

Melanie Weatherford  
(Signature)

04.12.2022  
(Date)

RRMM Project Architect  
(Title)

